

GENERAL BID RESULTS - UNOFFICIAL

Project: LITTLETON FIRE HEADQUARTERS

Architect: The Carell Group, Inc.

Date: October 25, 2016

Time: 1:00 PM

| General Contractors | Bid Amount | Alternate #1 | Alternate #2 | Alternate #3 | Alternate #4 | Add # 1 - 5 | Bid Bond | DCAM Elig. | Up date | Notes |
|--|-------------|--------------|--------------|--------------|--------------|-------------|----------|------------|---------|-------|
| Castagna Construction 69 Parker Street Newburyport, MA 01950 | \$6,287,000 | \$94,000 | \$40,000 | \$38,000 | \$59,500 | Yes | Yes | Yes | Yes | |
| BC Construction Company 3 Washington Street North Reading, MA 01864 | \$6,386,411 | \$78,695 | \$27,100 | \$48,301 | \$58,363 | Yes | Yes | Yes | Yes | |
| M. O'Connor Contracting, Inc. 19 Ledge Hill Road West Roxbury, MA 02132 | \$6,421,200 | \$160,000 | \$35,200 | \$49,500 | \$75,000 | Yes | Yes | Yes | Yes | |
| GVW Inc. 1200 Bennington Street East Boston, MA 02128 | \$6,468,000 | \$160,000 | \$35,000 | \$45,000 | \$60,000 | Yes | Yes | Yes | Yes | |
| A.P. Whitaker & Sons, Inc. 652 West Center Street West Bridgewater, MA 02379 | \$6,497,500 | \$211,000 | \$35,000 | \$43,000 | \$78,000 | Yes | Yes | Yes | Yes | |

| General Contractors | Bid Amount | Alternate #1 | Alternate #2 | Alternate #3 | Alternate #4 | Add # 1 - 5 | Bid Bond | DCAM Elig. | Up date | Notes |
|---|-------------|--------------|--------------|--------------|--------------|-------------|----------|------------|---------|-------|
| Hutter Construction Corp. P.O. Box 257 810 Turnpike Road New Ipswich, NH 03071 | \$6,625,000 | \$166,600 | \$27,600 | \$43,200 | \$61,900 | Yes | Yes | Yes | Yes | |
| Stutman Contracting, Inc. 18 Sutton Ave Oxford, MA 01540 | \$6,832,389 | \$179,946 | \$27,160 | \$45,650 | \$61,281 | Yes | Yes | Yes | Yes | |
| Seaver Construction, Inc. 215 Lexington Street, Level 2 Woburn, MA 01801 | \$7,388,000 | \$199,000 | \$25,000 | \$45,000 | \$110,000 | Yes | Yes | Yes | Yes | |